
PROJECT # DN12065622 Bid Tab Reports reviewed by: __________________

COUNTY TIME: 2:00 PM
Mitchell Bishop, P.E., Division 14 Bid Review Committee Chair

TIP NO. N/A DATE: June 13, 2023 Date Reviewed: _________________________
FED ID TBD

TYPE OF WORK

LOCATION

LINE # PAY ITEM # SECTION # DESCRIPTION QUANTITY UOM UNIT COST EXTENDED COST
1 0000820000-N SP Rock Slope Scaling 90 DAY 9,630.00$                    866,700.00$                
2 0000915000-N SP Routine Mobilization 5 EA 9,975.00$                    49,875.00$                  
3 0000915000-N SP Emergency Mobilization 5 EA 19,950.00$                  99,750.00$                  
4 0000915000-N SP Design Plan Submittal 5 EA 3,010.00$                    15,050.00$                  
5 0255000000-E SP Aggregate Backfill 1000 TON 75.50$                         75,500.00$                  
6 0257000000-E SP High Reach Drilling 500 LF 199.50$                       99,750.00$                  
7 0257000000-E SP Limited Access Drilling 500 LF 231.00$                       115,500.00$                
8 2484000000-E SP Horizontal Drains </= 30 LF 250 LF 25.00$                         6,250.00$                    
9 2484000000-E SP Horizontal Drains > 30 LF 250 LF 90.00$                         22,500.00$                  
10 2484000000-E SP Horizontal Drains Without Pipes </= 30 LF 500 LF 15.00$                         7,500.00$                    
11 2484000000-E SP Horizontal Drains Without Pipes > 30 LF 500 LF 15.00$                         7,500.00$                    
12 2529000000-E SP Geotextile for Soil Stabilization (SF) 1000 SF 5.50$                           5,500.00$                    
13 3984000000-E SP Geosynthetically Reinforced Wall 10,000 SF 8.50$                           85,000.00$                  
14 4455000000-N 1150 Flagger 30 DAY 1,400.00$                    42,000.00$                  
15 4600000000-N SP Two Lane Work Zone Traffic Control 5  EA 2,800.00$                    14,000.00$                  
16 4600000000-N SP Multilane Work Zone Traffic Control 5  EA 3,350.00$                    16,750.00$                  
17 4600000000-N SP Shoulder Closure Work Zone Traffic Control 5  EA 3,175.00$                    15,875.00$                  
18 8834000000-N SP Soil Nails up to 20’ 60 EA 1,065.00$                    63,900.00$                  
19 8834000000-N SP Soil Nails up to 30’ 40 EA 1,450.00$                    58,000.00$                  
20 8834000000-N SP Soil Nails up to 40’ 40 EA 1,780.00$                    71,200.00$                  
21 8834000000-N SP Soil Nails up to 50’ 20 EA 1,990.00$                    39,800.00$                  
22 8834000000-N SP Soil Nails up to 60’ 20 EA 2,175.00$                    43,500.00$                  
23 8834000000-N SP Soil Nails up to 70’ 20 EA 2,340.00$                    46,800.00$                  
24 8834000000-N SP Soil Nails up to 80’ 20 EA 2,480.00$                    49,600.00$                  
25 8834000000-N SP Micropiles up to 20’ 60 EA 2,750.00$                    165,000.00$                
26 8834000000-N SP Micropiles up to 30’ 40 EA 3,250.00$                    130,000.00$                
27 8834000000-N SP Micropiles up to 40’ 40 EA 3,995.00$                    159,800.00$                
28 8834000000-N SP Micropiles up to 50’ 20 EA 4,410.00$                    88,200.00$                  
29 8834000000-N SP Micropiles up to 60’ 20 EA 4,930.00$                    98,600.00$                  
30 8834000000-N SP Micropiles up to 70’ 20 EA 5,505.00$                    110,100.00$                
31 8834000000-N SP Micropiles up to 80’ 20 EA 6,050.00$                    121,000.00$                
32 8834000000-N SP Rock Bolts 1000 EA 990.00$                       990,000.00$                
33 8834000000-N SP Rock Bolt Proof Testing 100 EA 1,825.50$                    182,550.00$                
34 8839000000-E SP Shotcrete Shoulder Build-Up 500 LF 299.00$                       149,500.00$                
35 8847000000-E SP Reinforced Shotcrete up to 6” 5000 SF 39.50$                         197,500.00$                
36 8847000000-E SP Reinforced Shotcrete up to 8” 5000 SF 44.50$                         222,500.00$                
37 8847000000-E SP Reinforced Shotcrete up to 12” 5,000 SF 55.40$                         277,000.00$                
38 8847000000-E SP Type 1 Pinned Wire Mesh Stabilization 1500 SF 25.95$                         38,925.00$                  
39 8847000000-E SP Type 1 Draped Wire Mesh Stabilization 1,500 SF 29.45$                         44,175.00$                  
40 8847000000-E SP Type 2 Pinned Wire Mesh Stabilization 1500 SF 34.70$                         52,050.00$                  
41 8847000000-E SP Type 2 Draped Wire Mesh Stabilization 1500 SF 33.20$                         49,800.00$                  

CONTRACT TOTAL 4,994,500.00$             

ROADWAY ITEMS SUB-TOTAL 4,994,500.00$             

BID TABS

ROADWAY ITEMS

ID/IQ On-Call Slope Stabilization Services
Various Routes Throughout Cherokee, Clay, Graham, Haywood, Henderson, Jackson, Macon, Polk, Swain, And 
Transylvania Counties

Cherokee, Clay, Graham, Haywood, Henderson, Jackson, Macon, Polk, Swain, and Transylvania

BIDDER 1
GEOSTABILIZATION INTERNATIONAL, LLC

06/21/2023
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